STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 07/ 27/ 04 I'N YUBA COUNTY I N OLI VEHURST AND 07/ 28/ 04
CONTRACT NUMBER 03-4C1304 LI NDA FROM 0. 3 KM NORTH CF CONTRACT CODE 'D '
LOCATI ON 03- YUB- 70- R9. 4/ 13. 6 OLI VEHURST AVENUE OVERCROSSI NG TO 29 CONTRACT | TEMS
YUBA RI VER BRI DGE
W DEN SHOULDERS FEDERAL Al D ACST-P070-(086)E

PH- P070- (086) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 5 FUND TOTAL HB1 1, 400, 000 TOTAL NUMBER OF WORKI NG DAYS 100
NUMBER OF Bl DDERS 4 ENG NEERS EST 1, 066, 000. 00 AMOUNT UNDER 97, 454. 00 PERCENT UNDER EST 9. 14
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 968, 546. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 993, 638. 00 4 DE SI LVA GATES CONSTRUCTI ON 925 829-9220
00704195
P O BOX 2909 FAX 925 803-4263
DUBLI N CA 94568
3 1,077, 663. 60 1 BALDW N CONTRACTI NG 530 742-5141
COVPANY | NC 00091712
4509 SKYWAY DRI VE FAX 530 742-3916
MARYSVI LLE CA 95901
4 1,137, 137.00 3 MARTI N BROTHERS CONSTRUCTI ON 916 852-1911
00726454
3174 LUYUNG DR STE 3 FAX 916 852-1911

RANCHO CORDOVA CA 95742



03-4C1304
03- YUB- 70- R
07/ 27/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 2
07/ 28/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ANRAK ROADWAY EXCAVATI ON ( PARTI AL)
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE STRI PI NG

RANCHO COROVA CA

DI VERSI FI ED CONCRETE CUTTI NG RUMBLE STRI P

SPARKS NV

FRANK MEDI NA CONSTRUCTI ON
CROVI LLE CA

MBI
LI VERMORE CA

PACI FI C EXCAVATI ON
ELK GROVE CA

TRI ANGLE EXCAVATI ON
DI XON CA

CONSTRUCTI ON AREA SI GNS AND TEMPCORARY CRASH CUSHI ONS

VETAL BEAM GUARD RAI L

QUEUE WARNI NG SYSTEM

CLEARI NG AND GRUBBI NG



03-4C1304 Bl D245

03- YUB- 70- R SUMMARY OF REMAI NI NG BI DDERS PAGE 3

07/ 27/ 04 07/ 28/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CENTRAL STRI PI NG SERVI CE STRI PI NG

RANCHO CORDOVA CA
DI VERSI FI ED CONCRETE CUTTI NG RUMBLE STRI P
SPARKS NV
ELI JAH ELECTRI C ELECTRI CAL
MODESTO CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
VI SALIA CA
M BUMGARNER | NC VETAL BEAM GUARD RAI L

LI VERMORE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APEX FENCE ITEMS 7 THRU 10 AND 19 THRU 25
ANDERSON CA
CENTRAL STRI PI NG SERVI CE I TEMS 4, 26 AND 27 ( PARTI AL)
RANCHO CORDOVA CA
DI VERSI FI ED CONCRETE CUTTI NG | TEM 18
SPARKS NV
FRANK MEDI NA CONSTRUCTI ON | TEM5 3 AND 6
OROVI LLE CA
PACI FI C EXCAVATI ON | TEM 28
ELK GROVE CA

CONTI NUED ON NEXT PAGE



03-4C1304

03- YUB- 70- R

07/ 27/ 04

Bl DDER | D

NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

07/ 28/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 PENHALL COVPANY | TEM 11 ( PARTI AL)
SACRAMENTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ANRAK COLD PLANE ASPHALT CONCRETE

5820 MAYHEW ROAD
SACRAMENTO CA 95827

CENTRAL FENCE
148 OITO Cl RCLE
SACRAMENTO CA 95822

CENTRAL STRI PI NG
3489 LUYUNG DRI VE STE 11
RANCHO CORDOVA CA 95742

GOLDEN STATE TRAFFI C SERVI CES
P O BOX 661
PLYMOUTH CA 95669

PACI FI C EXCAVATI ON
9896 KENT STREET
ELK GROVE CA 95624

THOVAS AND PRATT
1564 A FI TZGERALD DRI VE
PI NOLE CA

ITEMS 7 THRU 10 AND 20 THRU 25

I TEMS 4, 26 AND 27

| TEM 3

| TEM 28

| TEM 13



03-4C1304 Bl D245

03- YUB- 70- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 27/ 04 07/ 28/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00* 3, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 900. 00* 10, 900. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 600. 00* 6, 600. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 73, 600. 00* 73, 600. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 17, 000. 00* 17, 000. 00
6 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 84 187. 00 15, 708. 00
7 033238 REMOVE ANCHOR POST ASSEMBLY EA 2 107. 00 214. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 180 31. 00 5, 580. 00
9 (S) 151568 RECONSTRUCT THRI E BEAM BARRI ER M 110 136. 00 14, 960. 00
10 (S) 033239 MODI FY THRI E BEAM BARRI ER EA 6 1, 070. 00 6, 420. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 102, 800. 00* 102, 800. 00
12 190101 ROADWAY EXCAVATI ON VB 2, 800 59. 00 165, 200. 00
13 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 8, 530. 00* 8, 530. 00
14 (S) 033240 SO L TREATMENT MR 8, 000 .35 2, 800. 00
15 260201 CLASS 2 AGGREGATE BASE VB 2, 800 48. 00 134, 400. 00
16 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 000 72. 00 144, 000. 00
17 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 800 88. 00 70, 400. 00
18 394054 SHOULDER RUMBLE STRI P M 14, 000 1. 80 25, 200. 00
(AC, GROUND- I N | NDENTATI ONS)
19 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2 3, 960. 00 7,920. 00
20 820151 OBJECT MARKER (TYPE L-1) EA 2 32. 00 64. 00
21 (S) 832001 METAL BEAM GUARD RAI LI NG M 100 165. 00 16, 500. 00
22 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 1 53. 00 53. 00
23 (S) 839552 TERM NAL SECTI ON ( TYPE Q) EA 5 150. 00 750. 00
24 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 4 3, 000. 00 12, 000. 00
25 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 250. 00 4,500. 00
26 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 7, 980 . 65 5,187. 00
( SPRAYABLE)
27 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 550 3.20 1, 760. 00
28 (S) 033241 QUEVE WARNI NG SYSTEM LS LUMP SUM 98, 000. 00* 98, 000. 00
29 999990 NOBI LI ZATI ON LS LUMP SUM 14, 500. 00* 14, 500. 00

TOTAL 968, 546. 00
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03-4C1304

03- YUB- 70- R

07/ 27/ 04

15, 000.
5, 000.
165, 000.
15, 000.
200.
200.
20.

100.

1, 000.
35, 000.
55.

5, 000.
1

60.

55.

65.

1.

3, 000.
50.
155.
50.
150.

3, 000.
2, 500.
3.

65, 000.
98, 000.

00

00*
00*

5000.
165000.
15000.
16800.
400.
3600.
11000.
6000.
35000.
154000.
5000.
8000.
168000.
110000.
52000.
14000.
6000.
100.
15500.
50.
750.
12000.
5000.
4788.
1650.
65000.
98000.

993, 638. 00

SUMMARY

15, 000.

68.
68.
78.

4, 000.
40.
135.
250.
100.
2, 800.
1, 800.

3.
95, 826.
55, 000.

OF REMA
RD
AMOUNT
00* 3000
0o0* 5000
00* 5000
0o0* 58000
00* 11000
00 14700
00 400
00 3600
00 10010
00 7500
00* 15000.
00 336000.
00* 15000.
30 2400.
00 190400.
00 136000.
00 62400.
55 7700.
00 8000.
00 80.
00 13500.
00 250.
00 500.
00 11200.
00 3600.
.62 4947.
00 1650.
00* 95826.
00* 55000.
1,077, 663. 60

FOURTH
Bl D AMOUNT

6, 000. 00* 6000
15, 000. 00~ 15000
7, 000. 00* 7000
51, 000. 00* 51000
12, 000. 00* 12000
193. 00 16212
330. 00 660
69. 00 12420
125. 00 13750
475. 00 2850
35, 000. 00* 35000.
97. 00 271600.
13, 200. 00* 13200.
1.00 8000.
57. 00 159600.
76. 00 152000.
92. 00 73600.
3.50 49000.
4, 400. 00 8800.
33. 00 66.
115. 00 11500.
88. 00 88.
150. 00 750.
3, 300. 00 13200.
2,145.00 4290.
.70 5586.
3.30 1815.
112, 150. 00* 112150.
80, 000. 00* 80000.
1,137, 137.00

Bl D245
PACE 6
07/ 28/ 04



